STATE OF CALI FORNI A SUMMARY DEPARTMENT
I N ORANGE AND LOS ANGELES COUNTI ES

I'N BUENA PARK AND LA M RADA FROM
ORANGETHORPE AVENUE OVERCROSSI NG TO

0.5 KM NORTH OF ARTESI A AVENUE

Bl D OPENI NG DATE
CONTRACT NUMBER
12-ORA-5-42.1/44.4

RECONSTRUCT AND W DEN FREEWAY

OF TRANSPORTATI ON Bl D245
PACE 1
RR | NVOCLVEMENT 02/ 14/ 06
CONTRACT CODE "A '
338 CONTRACT | TEMS

FEDERAL AlD ACNH 005-2(932) 114
| -005- 2(932) N

DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

PROPGOSALS | SSUED FUND TOTAL 60, 122, 000

NUMBER OF Bl DDERS 3 ENG NEERS EST

PROGRAM ELEMENTS

156, 136, 810. 25

Bl DDER | D

193, 379, 599. 00

209, 715, 900. 50

281, 165, 720. 00

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVER 37,242,788.75 PERCENT OVER EST 23. 85

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

F C |1 CONSTRUCTORS BALFOUR 760 727-9767

BEATTY A JO NT VENTURE 00831826

2585 BUSI NESS PARK DRI VE FAX 760 727-9803

VI STA CA 92081-8831

ATKI NSON CONTRACTCRS LP 949 855-9755
00845809

23422 M LL CREEK DR SU TE 125 FAX 949 855-9923

LAGUNA HI LLS CA 92653

RADOS GRANI TE MYERS A JO NT 714 835-4612

VENTURE 00999999

P O BOX 15128 FAX 714 835-2186

SANTA ANA  CA 92735-0128



12-101674 Bl D245

12- ORA-5-42 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

02/ 09/ 06 02/ 14/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE COVPANY
ORANGE CA

ALCORN FENCE COVPANY
CRANGE CA

ALL AVERI CAN ASPHALT
CORONA CA

C M PEI CH
CHI NO CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

FOUNDATI ON PI LE I NC
FONTANA CA

HARBER COVPANY
SAN BERNARDI NO CA

J F L ELECTRIC
LOS ANGELES CA

MODERN ALLOYS
STANTON CA

SERVI CE CONSTRUCTI ON
ORANGE CA

STATEW DE SAFETY AND SI GNS
PONAY CA

CONTI NUED ON NEXT PAGE

FENCI NG AND RELATED ( PARTI AL)

METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)
ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)
UNDERGROUND AND RELATED ( PARTI AL)

LANDSCAPI NG, | RRI GATI ON AND RELATED ( PARTI AL)
DRI VEN PI LE AND RELATED ( PARTI AL)

DEMOLI TI ON AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)

RAI LI NG AND RELATED ( PARTI AL)

SEAL PAVEMENT JO NTS AND RELATED ( PARTI AL)

ROADSI DE SI GNS AND RELATED ( PARTI AL)



12-101674 Bl D245

12- ORA-5-42 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
02/ 09/ 06 02/ 14/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 UNI TED STEEL PLACERS REI NFORCI NG STEEL AND RELATED ( PARTI AL)
RANCHO CUCAMONGA CA
UNI TED TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)

CITY OF | NDUSTRY CA



12-101674 Bl D245

12- ORA-5-42 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

02/ 09/ 06 02/ 14/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ADVANCED ENVI RONMENTAL SERVI CES ROADWAY EXCAVATI ON AND AERI ALLY DEPCSI TED LEAD
CORTE MADERA CA
ALCALA COVPANY WATERPROOFI NG ( PARTI AL)
SAN DI EGO CA
ALCORN FENCE FENCI NG ( PARTI AL)
ORANGE CA
CALMEX ENG NEERI NG ASPHALT PAVI NG
Rl VERSI DE CA
CENTURY STEEL REBAR
YORBA LI NDA CA
CORAL CONSTRUCTI ON COVPANY OVERHEAD SI GN STRUCTURES
W LSONVI LLE OR
DI VERSI FI ED LANDSCAPI NG LANDSCAPI NG
W NCHESTER CA
FI NEGRADE EQUI PMENT CEMENT TREATED BASE ( PARTI AL)
LANCASTER CA
FOUNDATI ON PI LE I NC DRI VEN PI LE
FONTANA CA
HARBER COVPANY DEMOLI TI ON
SAN BERNARDI NO CA
H GH LI GHT ELECTRIC ELECTRI CAL
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE



12-101674
12- ORA-5-42

02/ 09/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 5

02/ 14/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

UNI TED TRAFFI C SERVI CES
CI TY OF | NDUSTRY CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCALA COVPANY
SAN DI EGO CA

ALCORN FENCE
ORANGE CA

ALL AVMERI CAN ASPHALT
CORONA CA

BLUE | RON
SACRAMENTO CA

CENTURY REBAR
SANTA FE SPRINGS CA

COOPER ENG NEERI NG
TUSTIN CA

GERCO CONTRACTI NG
AUBURN CA

HARBER COVPANY
SAN BERNARDI NO CA

HYDROSPROUT
ESCONDI DO CA

CONTI NUED ON NEXT PAGE

VEMBRANE

FENCI NG AND METAL BEAM GUARD RAI L

ASPHALT CONCRETE PAVI NG

SHORI NG

REBAR

H GHWAY CONCRETE BARRI ER

OVERHEAD S| GNS

DEMOLI TI ON

ERCSI ON CONTRCL



12-101674 Bl D245

12- ORA-5-42 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
02/ 09/ 06 02/ 14/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 J F L ELECTRIC ELECTRI CAL
LOS ANGELES CA

MORALES CONTRACT SERVI CES GREEN SAW AND SEAL
BALDW N PARK CA

PARAMOUNT METALS DECORATI VE RAI LI NG
PARAMOUNT  CA

STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS
POMY CA



12-101674 Bl D245

12- ORA- 5- 42 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
02/ 09/ 06 02/ 14/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 15, 000. 00 15, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 1, 530 13,800.00 21, 114, 000. 00
3 (S) 071322 TEMPORARY FENCE ( TYPE CL-1.8) M 1, 990 25. 00 49, 750. 00
4 072006 TEMPORARY SUPPORT LS LUMP SUM 120, 000. 00 120, 000. 00
5 037615 TEMPORARY CONCRETE ( BACKFI LL) VB 280 200. 00 56, 000. 00
6 073028 450 MM TEMPORARY CULVERT M 230 750. 00 172, 500. 00
7 073029 600 MV TEMPORARY CULVERT M 500 710. 00 355, 000. 00
8 073031 900 MM TEMPORARY CULVERT M 23 1, 700. 00 39, 100. 00
9 073032 1050 MM TEMPORARY CULVERT M 24 1, 100. 00 26, 400. 00
10 073033 1200 MV TEMPORARY CULVERT M 370 650. 00 240, 500. 00
11 073036 1500 MM TEMPORARY CULVERT M 3.6 2, 600. 00 9. 360. 00
12 037616 450 MM TEMPORARY SLOTTED CORRUGATED M 360 490. 00 176, 400. 00
STEEL PI PE
13 037617 600 MM TEMPORARY JACKED CULVERT M 19 2, 500. 00 47, 500. 00
14 037618 1050 MM TEMPORARY SLOTTED CORRUGATED M 29 1, 230. 00 35, 670. 00
STEEL Pl PE
15 037619 TEMPORARY Pl PE | NLET EA 94 1, 200. 00 112, 800. 00
16 037620 TEMPORARY BOX | NLET VB 61 1, 000. 00 61, 000. 00
17 037621 900 MM TEMPORARY PRECAST CONCRETE M 2.9 3, 200. 00 9. 280. 00
MANHOL E
18 037622 TEMPORARY 450 MM DUCTI LE | RON Pl PE LS LUMP SUM 640, 000. 00 640, 000. 00
(CLASS 350)
19 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 11, 250. 00 11, 250. 00
PREVENTI ON PLAN
20 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000, 000. 00 1, 000, 000. 00
21 074028 TEMPORARY FI BER ROLL M 5, 750 19. 00 109, 250. 00
22 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 4 53, 000. 00 212, 000. 00
23 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 2 17, 000. 00 34, 000. 00
24 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 450, 000. 00 450, 000. 00
25 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 1, 200, 000. 00 1, 200, 000. 00
26 (S) 120116 TYPE || BARRI CADE EA 120 30. 00 3., 600. 00
27 (S) 120120 TYPE |11 BARRI CADE EA 150 70. 00 10, 500. 00
28 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 820 40. 00 32, 800. 00
29 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 118, 000 1. 00 118, 000. 00
30 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 1, 760 30. 00 52, 800. 00
31 (S) 120182 PORTABLE DELI NEATOR EA 990 20. 00 19, 800. 00
32 (S) 037623 FLASH NG ARROW SI GN EA 16 1, 600. 00 25, 600. 00
33 (S) 120300 TEMPORARY PAVENMENT MARKER EA 29, 900 4.00 119, 600. 00



12-101674 Bl D245

12- ORA-5-42 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
02/ 09/ 06 02/ 14/ 06
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

34 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 9 1, 200. 00 10, 800. 00
35 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 270, 000. 00 270, 000. 00
36 129000 TEMPORARY RAI LI NG ( TYPE K) M 50, 700 30. 00 1,521, 000. 00
37 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 1,150 165. 00 189, 750. 00
38 129150 TEMPORARY TRAFFI C SCREEN M 14, 400 20. 00 288, 000. 00
39 150206 ABANDON CULVERT M 330 61. 00 20, 130. 00
40 (S) 150241 ABANDON SEVER M 540 135. 00 72,900. 00
41 (S) 037624 ABANDON SEVEER MANHOLE EA 1 3, 500. 00 3, 500. 00
42 (S) 150608 REMOVE CHAI'N LI NK FENCE M 4,890 10. 00 48, 900. 00
43 037625 REMOVE PEDESTRI AN BARRI CADE AND S| GNS EA 8 200. 00 1, 600. 00
44 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1, 400 45. 00 63, 000. 00
45 (S) 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 1, 450 55. 00 79, 750. 00
46 037626 REMOVE YELLOW TRAFFI C STRI PE M 15, 400 3. 00 46, 200. 00
47 150710 REMOVE TRAFFI C STRI PE M 33, 100 2.00 66, 200. 00
48 (S) 150713 REMOVE PAVEMENT MARKI NG %24 1, 160 26. 00 30, 160. 00
49 (S) 150722 REMOVE PAVEMENT MARKER EA 7,570 1.00 7,570. 00
50 150742 REMOVE ROADSI DE SI GN EA 220 200. 00 44,000. 00
51 (S) 150760 REMOVE SI GN STRUCTURE EA 19 5, 000. 00 95, 000. 00
52 150805 REMOVE CULVERT M 4,610 80. 00 368, 800. 00
53 150820 REMOVE | NLET EA 120 360. 00 43, 200. 00
54 150821 REMOVE HEADWAL L EA 19 800. 00 15, 200. 00
55 (S) 150824 REMOVE SEVER MANHOLE EA 3 2,900. 00 8, 700. 00
56 150826 REMOVE MANHOLE EA 10 900. 00 9, 000. 00
57 150827 REMOVE CATCH BASI N EA 8 2, 000. 00 16, 000. 00
58 150829 REMOVE RETAI NI NG WALL MR 2, 850 60. 00 171, 000. 00
59 (S) 037627 REMOVE NMASONRY BLOCK WALL M 210 65. 00 13, 650. 00
60 150846 REMOVE CONCRETE PAVEMENT %24 90, 800 8. 00 726, 400. 00
61 152390 RELOCATE ROADSI DE SI GN EA 10 350. 00 3, 500. 00
62 152430 ADJUST | NLET EA 4 2, 300. 00 9, 200. 00
63 152469 ADJUST UTILITY COVER TO GRADE EA 2 2, 600. 00 5, 200. 00
64 (S) 152475 ADJUST SEVEER MANHOLE EA 8 4,600. 00 36, 800. 00
65 (S) 037628 MODI FY SEVER MANHOLE EA 1 10, 000. 00 10, 000. 00
66 (SF)037629 MODI FY MANSONRY BLOCK WALL MR 1 1, 500. 00 1, 500. 00
67 152668 525 MM PLASTI C PI PE-LI NER M 170 700. 00 119, 000. 00
68 152669 675 MM PLASTI C PI PE- LI NER M 100 860. 00 86, 000. 00
69 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 710 13. 00 9, 230. 00
70 153211 REMOVE CONCRETE SI DEWALK AND DRI VEWAY MR 6, 200 28. 00 173, 600. 00
71 037630 REMOVE CONCRETE CROSS GUTTER M 790 33. 00 26, 070. 00



12-101674 Bl D245

12- ORA- 5- 42 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
02/ 09/ 06 02/ 14/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
72 153214 REMOVE CONCRETE CURB M 10, 800 9. 00 97, 200. 00
73 040041 REMOVE CONCRETE CHANNEL LI NI NG VB 109 130. 00 14, 170. 00
74 153220 REMOVE CONCRETE ( CHANNEL) VB 320 100. 00 32, 000. 00
75 153221 REMOVE CONCRETE BARRI ER M 2, 560 40. 00 102, 400. 00
76 037631 REMOVE CONCRETE | SLAND M2 770 60. 00 46, 200. 00
77 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 1, 229 20. 00 24, 580. 00
78 153246 REMOVE CONCRETE (M SCELLANEQUS) VB 92 240. 00 22, 080. 00
79 153250 REMOVE SOUND WAALL MR 650 45. 00 29, 250. 00
80 155003 CAP | NLET EA 16 1, 000. 00 16, 000. 00
81 155007 CAP MANHOLE EA 3 1, 000. 00 3, 000. 00
82 (S) 037632 CAP SEWER MANHOLE EA 1 1, 000. 00 1, 000. 00
83 156535 REMOVE BOX CULVERT VB 58 160. 00 9, 280. 00
84 040042 REMOVE AND REPLACE CONCRETE BOX VB 1 5, 000. 00 5, 000. 00
CULVERT ( PORTI ON)
85 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 1 1, 500. 00 1, 500. 00
86 157551 BRI DGE REMOVAL, LOCATI ON A LS LUMP SUM 72, 800. 00 72, 800. 00
87 157552 BRI DGE REMOVAL, LOCATI ON B LS LUMP SUM 3, 640. 00 3, 640. 00
88 157553 BRI DGE REMOVAL, LOCATION C LS LUMP SUM 200, 000. 00 200, 000. 00
89 157554 BRI DGE REMOVAL, LOCATI ON D LS LUMP SUM 300, 000. 00 300, 000. 00
90 157555 BRI DGE REMOVAL, LOCATION E LS LUMP SUM 116, 500. 00 116, 500. 00
91 157556 BRI DGE REMOVAL, LOCATI ON F LS LUMP SUM 200, 000. 00 200, 000. 00
92 157557 BRI DGE REMOVAL, LOCATI ON G LS LUMP SUM 20, 000. 00 20, 000. 00
93 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 300, 000. 00 300, 000. 00
94 170101 DEVELOP WATER SUPPLY LS LUMP SUM 175, 000. 00 175, 000. 00
95 190101 ROADWAY EXCAVATI ON VB 325, 000 21. 00 6, 825, 000. 00
96 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 11, 400 150. 00 1, 710, 000. 00
(AERIALLY DEPCSI TED LEAD)
97 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00 10, 000. 00
98 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 16, 230 100. 00 1, 623, 000. 00
99 (F) 192026 STRUCTURE EXCAVATI ON ( PUMPI NG PLANT) MB 1,512 450. 00 680, 400. 00
100 (F) 192027 STRUCTURE BACKFI LL ( PUMPI NG PLANT) VB 609 150. 00 91, 350. 00
101 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) MB 99, 680 100. 00 9, 968, 000. 00
102 (F) 192053 STRUCTURE EXCAVATI ON ( TYPE Z-2) VB 2,100 150. 00 315, 000. 00
(AERIALLY DEPCSI TED LEAD)
103 (F) 040043 STRUCTURE BACKFI LL ( BRI DGE) VB 1,279 90. 00 115, 110. 00
( LOW EXPANSI ON)
104 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 10, 127 200. 00 2, 025, 400. 00
105 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 45, 243 140. 00 6, 334, 020. 00



12-101674 Bl D245

12- ORA- 5- 42 CONTRACT PROPOSAL OF LOW BI DDER PAGE 10
02/ 09/ 06 02/ 14/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
106 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 10, 662 21. 00 223, 902. 00
WALL)
107 193101 GRAVEL BLANKET VB 75 350. 00 26, 250. 00
108 193114 SAND BACKFI LL VB 41 500. 00 20, 500. 00
109 194001 DI TCH EXCAVATI ON VB 1, 790 25. 00 44, 750. 00
110 (S) 200114 ROCK BLANKET M2 1,110 95. 00 105, 450. 00
111 (S) 037633 BONDED FI BER ( EROSI ON CONTROL) KG 4, 860 3.00 14, 580. 00
112 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 010 1. 00 1, 010. 00
113 (S) 203024 COMPCST ( EROSI ON CONTROL) B 290 70. 00 20, 300. 00
114 (S) 203026 MOVE- | N/ MOVE- OUT ( ERCSI ON' CONTROL) EA 12 200. 00 2, 400. 00
115 (S) 203040 SEED ( EROSI ON CONTROL) KG 46 100. 00 4., 600. 00
116 (S) 203056 COWERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 150 4.00 600. 00
117 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 650 3.00 1, 950. 00
118 (S) 204031 TRANSPLANT PALM TREE EA 35 2, 000. 00 70, 000. 00
119 (S) 037634 TRANSPLANT PI NE TREE EA 38 5. 500. 00 209, 000. 00
120 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00
121 (S) 208732 250 MM CORRUGATED HI GH DENSI TY M 110 40. 00 4., 400. 00
POLYETHYLENE PI PE CONDUI T
122 250201 CLASS 2 AGGREGATE SUBBASE VB 33, 000 45. 00 1, 485, 000. 00
123 260201 CLASS 2 AGGREGATE BASE VB 8, 110 87. 00 705, 570. 00
124 270011 CEMENT TREATED BASE VB 89, 900 95. 00 8, 540, 500. 00
(PLANT- M XED, CLASS A)
125 270065 ASPHALTI C EMULSI ON ( CURI NG SEAL) TONN 66 1, 300. 00 85, 800. 00
126 280000 LEAN CONCRETE BASE VB 25, 700 155. 00 3, 983, 500. 00
127 390153 ASPHALT CONCRETE ( TYPE A) TONN 29, 900 90. 00 2,691, 000. 00
128 390154 ASPHALT CONCRETE ( TYPE B) TONN 37, 400 99. 00 3, 702, 600. 00
129 390171 ASPHALT CONCRETE BASE ( TYPE A) TONN 15, 200 91. 00 1, 383, 200. 00
130 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 5, 460 20. 00 109, 200. 00
AREA)
131 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 900 7.00 6, 300. 00
132 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 420 7.00 2. 940. 00
133 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 120 7.00 840. 00
134 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 730 7.00 5,110. 00
135 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 540 7.00 3, 780. 00
136 401000 CONCRETE PAVEMENT VB 49, 800 228.00 11, 354, 400. 00
137 401066 CONCRETE PAVEMENT (RAMP TERM NI ) VB 820 230. 00 188, 600. 00
138 404092 SEAL PAVEMENT JO NT M 80, 900 11. 00 889, 900. 00
139 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 13, 400 6. 00 80, 400. 00
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12- ORA- 5- 42 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
02/ 09/ 06 02/ 14/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

140 (S) 490663 1.5 M CAST- | N- DRI LLED- HOLE CONCRETE M 7 5, 000. 00 35, 000. 00
PI LI NG

141 040044 FURNI SH PI LI NG ( CLASS 400) M 1,192 150. 00 178, 800. 00
( ALTERNATI VE "Y")

142 (S) 040045 DRI VE PI LE ( CLASS 400) EA 101 1, 100. 00 111, 100. 00
(ALTERNATI VE "Y")

143 040046 FURNI SH PI LI NG ( CLASS 400) M 675 160. 00 108, 000. 00
(ALTERNATI VE "V' MODI FI ED)

144 (S) 040047 DRI VE PI LE ( CLASS 400) EA 44 600. 00 26, 400. 00
(ALTERNATI VE "V* MODI FI ED)

145 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 69 150. 00 10, 350. 00
PI LI NG ( BARRI ER)

146 (S) 498027 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 350 150. 00 52, 500. 00
PI LI NG ( SOUND WALL)

147 499022 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 2, 755 310. 00 854, 050. 00
PI LI NG (406 MV)

148 (S) 499023 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 142 1, 100. 00 156, 200. 00
PILE (406 MV)

149 499030 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 14, 140 420. 00 5, 938, 800. 00
PILING (610 MV)

150 (S) 499031 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 762 900. 00 685, 800. 00
PILE (610 MV)

151 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 700, 000. 00 700, 000. 00

152 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 2,823 350. 00 988, 050. 00

153 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 11, 772 585. 00 6, 886, 620. 00

154 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 20, 012 382. 00 7,644, 584. 00

155 (F) 510069 STRUCTURE CONCRETE ( PUMPI NG PLANT) VB 408 800. 00 326, 400. 00

156 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 1,322 600. 00 793, 200. 00
(TYPE N)

157 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 295 980. 00 289, 100. 00

158 (F) 037635 2440 X 914 MM PRECAST CONCRETE BOX M 35 2, 000. 00 70, 000. 00
CULVERT

159 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 492 1, 400. 00 688, 800. 00

160 510524 M NOR CONCRETE ( SOUND WALL) MB 79 620. 00 48, 980. 00

161 510526 M NOR CONCRETE ( BACKFI LL) VB 78 240. 00 18, 720. 00

162 (F) 511035 ARCHI TECTURAL TREATMENT MR 16, 455 50. 00 822, 750. 00

163 (F) 511064 FRACTURED RI B TEXTURE MR 2,582 60. 00 154, 920. 00

164 511106 DRI LL AND BOND DOWEL M 137 50. 00 6, 850. 00
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12- ORA- 5- 42 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
02/ 09/ 06 02/ 14/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
165 511109 DRI LL AND BOND DOVEL ( EPOXY CARTRI DGE) EA 406 40. 00 16, 240. 00
166 040048 JACKI NG SUPERSTRUCTURE LS LUMP SUM 150, 000. 00 150, 000. 00
167 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 123 2,500. 00 307, 500. 00
168 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 1,229 100. 00 122, 900. 00
169 ( SF) 518002 SOUND WALL ( MASONRY BLOCK) M2 2,218 220. 00 487, 960. 00
170 (S) 518201 MASONRY BLOCK WALL MR 110 250. 00 27, 500. 00
171 (S) 519117 JONT SEAL (MR 30 MV M 72 120. 00 8, 640. 00
172 (S) 519120 JONT SEAL (MR 15 MV M 32 100. 00 3, 200. 00
173 (S) 519142 JONT SEAL (MR 40 MV M 184 200. 00 36, 800. 00
174 (S) 519144 JO NT SEAL (MR 50 MV) M 247 250. 00 61, 750. 00
175 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 1,887,150 2.10 3, 963, 015. 00
176 ( SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 2,245, 040 2.10 4,714, 584. 00
177 (SF)520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 31,572 2.50 78, 930. 00
178 (SF)520113 BAR REI NFORCI NG STEEL ( PUMPI NG PLANT) KG 51, 850 2. 60 134, 810. 00
179 ( SF)540103 MEVBRANE WATERPROOFI NG MR 178, 835 36. 00 6, 438, 060. 00
180 (F) 560213 FURNI SH SI GN STRUCTURE ( LI GHTVEI GHT) KG 8, 990 8. 00 71, 920. 00
181 ( SF)560214 I NSTALL SI GN STRUCTURE ( LI GHTVEI GHT) KG 8, 990 1. 00 8, 990. 00
182 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 158, 499 10. 00 1, 584, 990. 00
183 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 158, 499 1. 00 158, 499. 00
184 560234 FURNI SH LAM NATED PANEL SI GN M2 480 325. 00 156, 000. 00
(25.4 M\ TYPE A)
185 560238 FURNI SH SI NGLE SHEET ALUM NUM S| GN M2 120 120. 00 14, 400. 00
(1.6 MV UNFRAVED)
186 560239 FURNI SH SI NGLE SHEET ALUM NUM S| GN M2 70 130. 00 9, 100. 00
(2.0 MV UNFRAVED)
187 560241 FURNI SH SI NGLE SHEET ALUM NUM S| GN M2 31 200. 00 6, 200. 00
(1.6 MV FRAMED)
188 560242 FURNI SH SI NGLE SHEET ALUM NUM S| GN M2 97 200. 00 19, 400. 00
(2.0 MV FRAMED)
189 (S) 037636 914 MM CAST- | N- DRI LLED- HOLE CONCRETE M 20 1, 200. 00 24, 000. 00
Pl LE (S| GN FOUNDATI ON)
190 (S) 561015 1524 MV CAST- | N- DRI LLED- HOLE M 76 3, 000. 00 228, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
191 (F) 562001 METAL ( ROADSI DE SI GN) KG 385 25.00 9, 625. 00
192 (F) 562004 METAL (RAI L MOUNTED SI GN) KG 2,233 25. 00 55, 825. 00
193 566011 ROADSI DE SI GN - ONE POST EA 110 520. 00 57, 200. 00
194 566012 ROADSI DE SI GN - TWO POST EA 32 1, 400. 00 44, 800. 00
195 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 58 200. 00 11, 600. 00

METHOD)
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196 568007 I NSTALL SI GN OVERLAY MR 33 500. 00 16, 500. 00

197 568023 | NSTALL ROADSI DE SI GN EA 3 2, 800. 00 8, 400. 00
(LAM NATED WOOD BOX POST)

198 (S) 040049 CLEAN AND PAI NT STEEL SHELL PILI NG LS LUMP SUM 25, 000. 00 25, 000. 00

199 (S) 597401 PAI NT CURB ( 2- COAT) M 960 5. 00 4., 800. 00

200 641132 300 MM PLASTI C PI PE M 55 460. 00 25, 300. 00

201 650280 825 MM REI NFORCED CONCRETE Pl PE M 200 550. 00 110, 000. 00
(CLASS 11)

202 650365 450 MM REI NFORCED CONCRETE Pl PE M 1, 310 440. 00 576, 400. 00
(CLASS I11)

203 650476 600 MM REI NFORCED CONCRETE Pl PE M 3, 500 705. 00 2, 467, 500. 00
(CLASS 1V)

204 650478 750 MM REI NFORCED CONCRETE Pl PE M 190 1, 000. 00 190, 000. 00
(CLASS 1V)

205 650481 900 MM REI NFORCED CONCRETE Pl PE M 280 1, 020. 00 285, 600. 00
(CLASS 1V)

206 650485 1200 MM REI NFORCED CONCRETE PI PE M 690 1, 300. 00 897, 000. 00
(CLASS 1V)

207 650489 1500 MM REI NFORCED CONCRETE PI PE M 1, 570 1, 430. 00 2, 245, 100. 00
(CLASS 1V)

208 037638 1275 MM REI NFORCED CONCRETE PI PE M 250 1, 520. 00 380, 000. 00
(CLASS 1V)

209 655459 JACKED 600 MM REI NFORCED CONCRETE Pl PE M 170 1, 050. 00 178, 500. 00
(CLASS 1V)

210 655460 JACKED 750 MM REI NFORCED CONCRETE Pl PE M 99 1, 150. 00 113, 850. 00
(CLASS 1V)

211 681134 80 MV PLASTI C PI PE ( EDGE DRAI N) M 5, 340 20. 00 106, 800. 00

212 681137 80 MM PLASTI C PI PE ( EDGE DRAI N OUTLET) M 280 160. 00 44, 800. 00

213 (S) 703233 GRATED LI NE DRAI N M 110 320. 00 35, 200. 00

214 703372 1200 MM Bl TUM NOUS COATED CORRUGATED M 2.5 3, 400. 00 8, 500. 00
STEEL Pl PE RISER (2.01 MV THI CK)

215 703481 600 MM WELDED STEEL Pl PE CASI NG ( BRI DGE) M 219 900. 00 197, 100. 00

216 (S) 037639 250 MM DUCTI LE | RON Pl PE (CLASS 350) LS LUMP SUM 225, 000. 00 225, 000. 00

217 (S) 037640 400 MM DUCTI LE | RON PI PE ( CLASS 350) LS LUMP SUM 350, 000. 00 350, 000. 00

218 (S) 037641 450 MM DUCTI LE | RON Pl PE ( CLASS 350) M 680 820. 00 557. 600. 00

219 040050 200 MM WELDED STEEL Pl PE CASI NG M 109 420. 00 45, 780. 00
(3.4 MM THI CK)

220 040051 406 MM WELDED STEEL Pl PE CASI NG M 21 870. 00 18, 270. 00

(6.35 MM THI CK)
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221 040052 457 MM VELDED STEEL Pl PE CASI NG M 21 910. 00 19, 110. 00
(6.35 MM THI CK)

222 040053 450 MM WELDED STEEL Pl PE CASI NG M 25 820. 00 20, 500. 00
(6.35 MM THI CK)

223 040054 610 MV WELDED STEEL Pl PE CASI NG M 191 850. 00 162, 350. 00
(6.35 MM THI CK)

224 040055 762 MM WELDED STEEL Pl PE CASI NG M 21 1, 600. 00 33, 600. 00
(6.35 MM THI CK)

225 (S) 037642 450 MM MORTAR- LI NED AND COATED STEEL LS LUVP SUM 1, 275, 000. 00 1, 275, 000. 00
Pl PE

226 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 1, 500. 00 1, 500. 00

227 705224 600 MM CONCRETE FLARED END SECTI ON EA 1 1, 500. 00 1, 500. 00

228 707051 DRAI NAGE MANHOLE EA 5 30, 000. 00 150, 000. 00

229 707244 900 MM PRECAST CONCRETE Pl PE MANHOLE M 19 1, 300. 00 24, 700. 00

230 (S) 714063 150 MM CLAY SEWER Pl PE M 36 1, 700. 00 61, 200. 00

231 (S) 714065 250 MM CLAY SEWER PI PE M 610 1, 350. 00 823, 500. 00

232 (S) 714066 300 MM CLAY SEWER Pl PE M 230 1, 350. 00 310, 500. 00

233 (S) 719362 1200 MM PRECAST CONCRETE Pl PE SEVER M 30 1, 870. 00 56, 100. 00
MANHOL E

234 (F) 721430 CONCRETE ( CHANNEL LI NI NG) VB 134 390. 00 52, 260. 00

235 721501 CONCRETE ( CONCRETED- ROCK SLOPE VB 21 320. 00 6, 720. 00
PROTECTI ON)

236 721616 CONCRETED- ROCK SLOPE PROTECTI ON VB 80 220. 00 17, 600. 00
(COBBLE, METHOD B)

237 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 258 550. 00 141, 900. 00

238 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 200 600. 00 120, 000. 00

239 729010 ROCK SLOPE PROTECTI ON FABRI C MR 170 10. 00 1, 700. 00

240 (F) 731502 M NOR CONCRETE (M SCELLANEOUS VB 287 570. 00 163, 590. 00
CONSTRUCTI ON)

241 037643 M NOR CONCRETE ( RAPI D STRENGTH CONCRETE) VB 48 1, 500. 00 72, 000. 00

242 731510 M NOR CONCRETE (CURB, GUTTER, SI DEWALK VB 1,110 570. 00 632, 700. 00
AND DRI VEWAY)

243 (F) 731517 M NOR CONCRETE ( GUTTER) M 1,421 100. 00 142, 100. 00

244 731519 M NOR CONCRETE ( STAMPED CONCRETE) VB 37 600. 00 22, 200. 00

245 (S) 740500 DRAI NAGE PUMPI NG EQUI PNENT LS LUVP SUM 450, 000. 00 450, 000. 00

246 (S) 741001 PUVPI NG PLANT ELECTRI CAL EQUI PMENT LS LUMP SUM 100, 000. 00 100, 000. 00

247 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 49, 305 3.00 147, 915. 00

248 (S) 040056 EQUI PMENT ACCESS STEEL COVER EA 2 2,000. 00 4,000. 00

(1524 MM X 1524 MV)
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249 (S) 040057 EQUI PMENT ACCESS STEEL COVER EA 1 2,000. 00 2, 000. 00

(1220 MM X 1220 MV)

250 (S) 040058 ACCESS HATCH (1220 MM X 1220 MV) EA 1 2,000. 00 2, 000. 00
251 (S) 040059 ACCESS HATCH (1372 MM X 3050 M) EA 1 2, 000. 00 2, 000. 00
252 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 5,344 10. 00 53, 440. 00
253 ( SF) 750505 BRI DGE DECK DRAI NAGE SYSTEM KG 11, 500 11. 00 126, 500. 00
254 ( SF) 750520 PUVPI NG PLANT METAL WORK KG 3, 055 16. 00 48, 880. 00
255 (S) 037644 WATER LI NE FACI LI TI ES LS LUMP SUM 100, 000. 00 100, 000. 00
256 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 1, 500 70. 00 105, 000. 00
257 (S) 800711 Pl CKET FENCI NG M 830 800. 00 664, 000. 00
258 (S) 802589 1.5 M CHAIN LINK GATE (TYPE CL-1.8) EA 2 1, 000. 00 2, 000. 00
259 (S) 802671 4.3 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 2, 500. 00 5, 000. 00
260 820107 DEL| NEATOR ( CLASS 1) EA 60 50. 00 3, 000. 00
261 820180 I NSTALL MEDI AN M LEAGE PANEL EA 8 100. 00 800. 00
262 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1,270 110. 00 139, 700. 00
263 (S) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 490 225. 00 110, 250. 00
264 ( SF) 040060 DECORATI VE METAL RAI LI NG M 2,225 550. 00 1, 223, 750. 00
265 833077 PEDESTRI AN BARRI CADE EA 4 600. 00 2, 400. 00
266 ( SF) 833085 Pl PE HANDRAI LI NG M 107 330. 00 35, 310. 00
267 ( SF)833088 TUBULAR HANDRAI LI NG M 356 310. 00 110, 360. 00
268 (F) 833141 CONCRETE BARRI ER ( TYPE 26A) M 340 310. 00 105, 400. 00
269 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 572 320. 00 183, 040. 00
270 ( SF) 839521 CABLE RAI LI NG M 679 60. 00 40, 740. 00
271 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 10 5, 000. 00 50, 000. 00
272 (S) 839555 END CAP EA 18 200. 00 3, 600. 00
273 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 11 1, 000. 00 11, 000. 00
274 (S) 839582 END ANCHOR ASSEMBLY ( TYPE CA) EA 1 1, 000. 00 1, 000. 00
275 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 13 3, 000. 00 39, 000. 00
276 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 2 60, 000. 00 120, 000. 00
277 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 1 60, 000. 00 60, 000. 00
278 839701 CONCRETE BARRI ER ( TYPE 60) M 2, 490 335. 00 834, 150. 00
279 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 105 360. 00 37, 800. 00
280 839703 CONCRETE BARRI ER ( TYPE 60C) M 460 630. 00 289, 800. 00
281 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) M 3,115 340. 00 1, 059, 100. 00
282 839705 CONCRETE BARRI ER ( TYPE 60E) M 280 310. 00 86, 800. 00
283 037645 CONCRETE BARRI ER ( TYPE 60C MODI FI ED) M 460 210. 00 96, 600. 00
284 037646 CONCRTE BARRI ER ( TYPE 60E MODI FI ED) M 140 310. 00 43, 400. 00
285 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 248 250. 00 62, 000. 00
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286 (F) 839726 CONCRETE BARRI ER ( TYPE 736A) M 2,733 250. 00 683, 250. 00
287 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 117 300. 00 35, 100. 00
288 037647 CONCRETE BARRI ER ( TYPE 736B MODI FI ED) M 28 300. 00 8, 400. 00
289 (F) 037648 CONCRETE BARRI ER ( TYPE 7365/ SV) M 29 300. 00 8, 700. 00
290 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 2,110 40. 00 84, 400. 00
291 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 49, 700 1. 50 74, 550. 00
292 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 7, 650 3.00 22, 950. 00
293 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 470 3. 00 10, 410. 00
(BROKEN 3.66 M- 0.92 M
294 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 200 2.00 400. 00
(BROKEN 1.83 M- 0.30 M
295 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 18, 600 1.00 18, 600. 00
(BROKEN 10.98 M- 3.66 M
296 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 7,780 1. 00 7, 780. 00
(BROKEN 5.18 M- 2.14 M
297 (S) 840574 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 380 3. 00 4, 140. 00
(BROKEN 10.98 M- 3.66 M
298 (S) 037649 PAI NT TRAFFI C STRI PE (2- COAT - BLACK) M 35, 000 1.00 35, 000. 00
299 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 6, 240 2.00 12, 480. 00
300 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 8, 870 4.00 35, 480. 00
301 (S) 037650 TEMPORARY S| GNAL SYSTEM ( STAGE 1B. 1) LS LUMP SUM 60, 000. 00 60, 000. 00
302 (S) 037651 TEMPORARY S| GNAL SYSTEM ( STAGE 1C. 2) LS LUMP SUM 60, 000. 00 60, 000. 00
303 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 780, 000. 00 780, 000. 00
304 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 150, 000. 00 150, 000. 00
305 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 175, 000. 00 175, 000. 00
306 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 110, 000. 00 110, 000. 00
307 (S) 860254 SI GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUMP SUM 60, 000. 00 60, 000. 00
308 (S) 860255 SI GNAL AND LI GHTI NG ( LOCATI ON 5) LS LUMP SUM 150, 000. 00 150, 000. 00
309 (S) 860256 SI GNAL AND LI GHTI NG ( LOCATI ON 6) LS LUMP SUM 120, 000. 00 120, 000. 00
310 (S) 860257 SI GNAL AND LI GHTI NG ( LOCATI ON 7) LS LUMP SUM 250, 000. 00 250, 000. 00
311 (S) 860258 SI GNAL AND LI GHTI NG ( LOCATI ON 8) LS LUMP SUM 140, 000. 00 140, 000. 00
312 (S) 037652 SI GNAL AND LI GHTI NG ( LOCATI ON 9) LS LUMP SUM 10, 000. 00 10, 000. 00
( REMOVE)
313 (S) 860402 LI GHTI NG (CI TY STREET) LS LUMP SUM 350, 000. 00 350, 000. 00
314 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 1, 020, 000. 00 1, 020, 000. 00
315 (S) 037653 TEMPORARY LI GHTI NG SYSTEM LS LUMP SUM 520, 000. 00 520, 000. 00
316 (S) 860530 CHANGEABLE MESSAGE S| GN SYSTEM LS LUMP SUM 70, 000. 00 70, 000. 00

317 (S) 860703 | NTERCONNECTI ON CONDUI T AND CABLE LS LUWVP SUM 70, 000. 00 70, 000. 00
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318 (S) 037654 COVMUNI CATI ON' SYSTEM LS LUMP SUM 1, 950, 000. 00 1, 950, 000. 00

319 (S) 037655 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 10, 000. 00 10, 000. 00
( LOCATI ON 1)

320 (S) 037656 ELECTRI C SERVI CE (1| RRI GATI ON) LS LUMP SUM 20, 000. 00 20, 000. 00
( LOCATI ON 2)

321 (S) 860931 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 1) LS LUMP SUM 90, 000. 00 90, 000. 00

322 (S) 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUMP SUM 110, 000. 00 110, 000. 00

323 (S) 860933 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 3) LS LUMP SUM 120, 000. 00 120, 000. 00

324 (S) 037657 CLOSED CIRCUI T TELEVI SI ON LS LUMP SUM 70, 000. 00 70, 000. 00
( LOCATI ON 1)

325 (S) 037658 CLOSED CI RCUI T TELEVI SI ON LS LUMP SUM 30, 000. 00 30, 000. 00
( LOCATI ON 2)

326 (S) 037659 CLOSED CI RCUI T TELEVI SI ON LS LUMP SUM 60, 000. 00 60, 000. 00
(LOCATI ON 3)

327 (S) 037660 CLOSED CI RCUI T TELEVI SI ON LS LUMP SUM 50, 000. 00 50, 000. 00
( LOCATI ON 4)

328 (S) 861101 RAVP METERI NG SYSTEM ( LOCATI ON 1) LS LUMP SUM 175, 000. 00 175, 000. 00

329 (S) 861102 RAVP METERI NG SYSTEM ( LOCATI ON 2) LS LUMP SUM 40, 000. 00 40, 000. 00

330 (S) 861103 RAVP METERI NG SYSTEM ( LOCATI ON 3) LS LUMP SUM 110, 000. 00 110, 000. 00

331 (S) 037661 RAVP METERI NG SYSTEM LS LUMP SUM 240, 000. 00 240, 000. 00
(LOCATION 4 & 5)

332 (S) 037662 RAVP METERI NG SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
( REMOVE)

333 (S) 037663 TEMPORARY RAMP METERI NG SYSTEM LS LUMP SUM 250, 000. 00 250, 000. 00

334 (S) 869075 SYSTEM TESTI NG AND DOCUMENTATI ON LS LUMP SUM 90, 000. 00 90, 000. 00

335 (S) 869080 TRAI NI NG LS LUMP SUM 20, 000. 00 20, 000. 00

336 000001 | TEM DELETED PER ADDENDUM LS LUVP SUM .00 0. 00

337 198001 | MPORTED BORROW VB 30, 000 .01 300. 00

338 999990 MOBI LI ZATI ON LS LUMP SUM 19, 300, 000. 00 19, 300, 000. 00

TOTAL 193, 379, 599. 00
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460, 000.
11, 250.
720, 000.
9.

10, 000.
15, 000.
480, 000.
1, 500, 000.
150.
225.

40.

17.

22.

4, 300.
4.

1, 650.
210, 000.
35.

400.

12.

375.

00
00
00
00
00
00
00

15000.
21420000
49750.
150000.
56000.
69000.
130000.
9200.
10200.
166500.
5400.
118800.
49400.
17400.
291400.
103700.
2175.
460000.
11250.
720000.
51750.
40000.
30000.
480000.
1500000.
18000.
33750.
32800.
94400.
29920.
21780.
68800.
119600.
14850.
210000.
1774500.
460000.
172800.
123750.

SUMMARY

340, 000.
11, 250.
2,725, 000.
15.

25, 000.
13, 000.
575, 000.
6, 500, 000.
75.

150.

40.

2.

35.

15.

8, 000.
4.

2, 000.
350, 000.
42.

190.

13.

25.

OF

REMA/

80000. 00
27540000. 00
19900. 00
350000. 00
103600. 00
167900. 00
550000. 00
17250. 00
20400. 00
270100. 00
11880. 00
81000. 00
34200. 00
39150. 00
206800. 00
106750. 00
8700. 00
340000. 00
11250. 00
2725000. 00
86250. 00
100000. 00
26000. 00
575000. 00
6500000. 00
9000. 00
22500. 00
32800. 00
236000. 00
61600. 00
14850. 00
128000. 00
119600. 00
18000. 00
350000. 00
2129400. 00
218500. 00
187200. 00
8250. 00
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150.

120.

.00
.00

00

.00
.00

00

162000.
600.
31785.
3200.
70000.
79750.
46200.
66200.
30160.
7570.
44000.
95000.
322700.
96000.
24700.
3600.
12000.
5600.
45600.
2940.
998800.
3500.
8000.
7000.
10400.
2600.
1000.
93500.
70000.
5680.
49600.
6320.
97200.
4905.
8960.
384000.
8470.
18435.
11040.

SUMMARY

160.

OF

.00
100.

00

REMA/

190000.
1290800.
96000.
22800.
12000.
35000.
24000.
213750.
14700.
227000.
2500.
10000.
1200.
5600.
4000.
1200.
110500.
70000.
10650.
68200.
8690.
108000.
17440.
25600.
102400.
9240.
14748.
9200.
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79 13. 00 8450. 00 70. 00 45500. 00
80 1, 500. 00 24000. 00 2, 000. 00 32000. 00
81 2, 000. 00 6000. 00 2,500. 00 7500. 00
82 2,000. 00 2000. 00 15, 000. 00 15000. 00
83 80. 00 4640. 00 300. 00 17400. 00
84 2, 000. 00 2000. 00 5, 000. 00 5000. 00
85 2,100. 00 2100. 00 1,100. 00 1100. 00
86 72,800. 00 72800. 00 72,800. 00 72800. 00
87 3, 640. 00 3640. 00 3, 640. 00 3640. 00
88 200, 000. 00 200000. 00 170, 000. 00 170000. 00
89 300, 000. 00 300000. 00 240, 000. 00 240000. 00
90 116, 500. 00 116500. 00 116, 500. 00 116500. 00
91 180, 000. 00 180000. 00 240, 000. 00 240000. 00
92 20, 000. 00 20000. 00 60, 000. 00 60000. 00
93 300, 000. 00 300000. 00 300, 000. 00 300000. 00
94 175, 000. 00 175000. 00 175, 000. 00 175000. 00
95 30. 00 9750000. 00 13.17 4280250. 00
96 143. 00 1630200. 00 140. 00 1596000. 00
97 10, 000. 00 10000. 00 10, 000. 00 10000. 00
98 150. 00 2434500. 00 190. 00 3083700. 00
99 200. 00 302400. 00 300. 00 453600. 00
100 110. 00 66990. 00 110. 00 66990. 00
101 120. 00 11961600. 00 220. 00 21929600. 00
102 143. 00 300300. 00 320. 00 672000. 00
103 205. 00 262195. 00 500. 00 639500. 00
104 70. 00 708890. 00 36. 00 364572. 00
105 70. 00 3167010. 00 100. 00 4524300. 00
106 18. 00 191916. 00 40. 00 426480. 00
107 65. 00 4875. 00 230. 00 17250. 00
108 270. 00 11070. 00 350. 00 14350. 00
109 30. 00 53700. 00 50. 00 89500. 00
110 95. 00 105450. 00 90. 00 99900. 00
111 2.50 12150. 00 2.00 9720. 00
112 1.00 1010. 00 .70 707. 00
113 68. 00 19720. 00 100. 00 29000. 00
114 200. 00 2400. 00 1, 000. 00 12000. 00
115 90. 00 4140. 00 100. 00 4600. 00
116 4.50 675. 00 2.00 300. 00
117 2.50 1625. 00 3.00 1950. 00
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118 1, 500. 00 52500. 00 3, 000. 00 105000. 00
119 5, 500. 00 209000. 00 3, 000. 00 114000. 00
120 40, 000. 00 40000. 00 300, 000. 00 300000. 00
121 250. 00 27500. 00 100. 00 11000. 00
122 50. 00 1650000. 00 30. 00 990000. 00
123 70. 00 567700. 00 100. 00 811000. 00
124 95. 00 8540500. 00 130. 00 11687000. 00
125 750. 00 49500. 00 500. 00 33000. 00
126 200. 00 5140000. 00 275.00 7067500. 00
127 90. 00 2691000. 00 90. 00 2691000. 00
128 99. 00 3702600. 00 100. 00 3740000. 00
129 91. 00 1383200. 00 91. 00 1383200. 00
130 20. 00 109200. 00 10. 00 54600. 00
131 4.00 3600. 00 8. 00 7200. 00
132 4.00 1680. 00 8. 00 3360. 00
133 4.00 480. 00 8. 00 960. 00
134 4.00 2920. 00 8. 00 5840. 00
135 4.00 2160. 00 8. 00 4320. 00
136 300. 00 14940000. 00 350. 00 17430000. 00
137 320. 00 262400. 00 400. 00 328000. 00
138 15. 00 1213500. 00 5. 00 404500. 00
139 29. 00 388600. 00 29. 00 388600. 00
140 1, 800. 00 12600. 00 3, 500. 00 24500. 00
141 120. 00 143040. 00 75. 00 89400. 00
142 1, 500. 00 151500. 00 1, 750. 00 176750. 00
143 160. 00 108000. 00 75. 00 50625. 00
144 1, 100. 00 48400. 00 2,500. 00 110000. 00
145 200. 00 13800. 00 300. 00 20700. 00
146 200. 00 70000. 00 300. 00 105000. 00
147 580. 00 1597900. 00 150. 00 413250. 00
148 1, 600. 00 227200. 00 5, 200. 00 738400. 00
149 340. 00 4807600. 00 340. 00 4807600. 00
150 2, 050. 00 1562100. 00 4,200. 00 3200400. 00
151 670, 000. 00 670000. 00 800, 000. 00 800000. 00
152 300. 00 846900. 00 1, 000. 00 2823000. 00
153 700. 00 8240400. 00 1, 751. 00 20612772. 00
154 560. 00 11206720. 00 1, 343.00 26876116. 00
155 1, 000. 00 408000. 00 1, 200. 00 489600. 00
156 750. 00 991500. 00 1, 200. 00 1586400. 00
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157 1,100. 00 324500. 00 1, 500. 00 442500. 00
158 5, 600. 00 196000. 00 3, 000. 00 105000. 00
159 1, 800. 00 885600. 00 2,200. 00 1082400. 00
160 780. 00 61620. 00 1, 300. 00 102700. 00
161 150. 00 11700. 00 250. 00 19500. 00
162 115. 00 1892325. 00 175. 00 2879625. 00
163 40. 00 103280. 00 120. 00 309840. 00
164 80. 00 10960. 00 250. 00 34250. 00
165 40. 00 16240. 00 75. 00 30450. 00
166 190, 000. 00 190000. 00 120, 000. 00 120000. 00
167 2,500. 00 307500. 00 2, 000. 00 246000. 00
168 55. 00 67595. 00 300. 00 368700. 00
169 220. 00 487960. 00 170. 00 377060. 00
170 500. 00 55000. 00 275. 00 30250. 00
171 110. 00 7920. 00 125. 00 9000. 00
172 75. 00 2400. 00 100. 00 3200. 00
173 160. 00 29440. 00 200. 00 36800. 00
174 250. 00 61750. 00 300. 00 74100. 00
175 2.05 3868657. 50 2.12 4000758. 00
176 2.05 4602332. 00 2.60 5837104. 00
177 3.00 94716. 00 3.00 94716. 00
178 3.50 181475. 00 3. 00 155550. 00
179 50. 00 8941750. 00 54. 00 9657090. 00
180 8. 00 71920. 00 10. 00 89900. 00
181 1.00 8990. 00 2.00 17980. 00
182 10. 00 1584990. 00 12. 00 1901988. 00
183 1.00 158499. 00 2.00 316998. 00
184 325. 00 156000. 00 245. 00 117600. 00
185 120. 00 14400. 00 90. 00 10800. 00
186 125. 00 8750. 00 95. 00 6650. 00
187 190. 00 5890. 00 140. 00 4340. 00
188 205. 00 19885. 00 150. 00 14550. 00
189 2, 800. 00 56000. 00 4, 500. 00 90000. 00
190 3, 400. 00 258400. 00 5, 500. 00 418000. 00
191 25. 00 9625. 00 30. 00 11550. 00
192 25.00 55825. 00 30. 00 66990. 00
193 550. 00 60500. 00 520. 00 57200. 00
194 1, 400. 00 44800. 00 1, 400. 00 44800. 00
195 200. 00 11600. 00 200. 00 11600. 00




12-101674 Bl D245

12- ORA-5-42 SUMMARY OF REMAI NI NG BI DDERS PAGE 23
02/ 09/ 06 02/ 14/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

196 500. 00 16500. 00 500. 00 16500. 00
197 3, 000. 00 9000. 00 2, 800. 00 8400. 00
198 25, 000. 00 25000. 00 40, 000. 00 40000. 00
199 10. 00 9600. 00 3.50 3360. 00
200 160. 00 8800. 00 120. 00 6600. 00
201 600. 00 120000. 00 625. 00 125000. 00
202 400. 00 524000. 00 600. 00 786000. 00
203 460. 00 1610000. 00 700. 00 2450000. 00
204 510. 00 96900. 00 800. 00 152000. 00
205 1, 080. 00 302400. 00 850. 00 238000. 00
206 1, 200. 00 828000. 00 1, 300. 00 897000. 00
207 1, 280. 00 2009600. 00 1, 500. 00 2355000. 00
208 1, 700. 00 425000. 00 1, 500. 00 375000. 00
209 4, 300. 00 731000. 00 4,600. 00 782000. 00
210 4,750. 00 470250. 00 5, 500. 00 544500. 00
211 75. 00 400500. 00 40. 00 213600. 00
212 150. 00 42000. 00 150. 00 42000. 00
213 400. 00 44000. 00 300. 00 33000. 00
214 1, 600. 00 4000. 00 2, 000. 00 5000. 00
215 420. 00 91980. 00 620. 00 135780. 00
216 220, 000. 00 220000. 00 200, 000. 00 200000. 00
217 500, 000. 00 500000. 00 275, 000. 00 275000. 00
218 1, 200. 00 816000. 00 550. 00 374000. 00
219 400. 00 43600. 00 160. 00 17440. 00
220 700. 00 14700. 00 300. 00 6300. 00
221 800. 00 16800. 00 300. 00 6300. 00
222 1, 200. 00 30000. 00 300. 00 7500. 00
223 1, 400. 00 267400. 00 625. 00 119375. 00
224 1, 000. 00 21000. 00 400. 00 8400. 00
225 1, 000, 000. 00 1000000. 00 1, 000, 000. 00 1000000. 00
226 800. 00 800. 00 900. 00 900. 00
227 850. 00 850. 00 1, 000. 00 1000. 00
228 20, 000. 00 100000. 00 35, 000. 00 175000. 00
229 2,500. 00 47500. 00 1, 000. 00 19000. 00
230 1, 500. 00 54000. 00 600. 00 21600. 00
231 400. 00 244000. 00 700. 00 427000. 00
232 450. 00 103500. 00 60. 00 13800. 00
233 2,900. 00 87000. 00 900. 00 27000. 00
234 600. 00 80400. 00 500. 00 67000. 00
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235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253
254
255
256
257
258
259
260
261
262
263
264
265
266
267
268
269
270
271
272

273
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820.
800.
2,100.
50.
100.
130.
230.

1, 600.
1, 500.
340.
310.
400.
500.
95.

4, 500.
1, 000.
1, 600.

44000.
232200.
110000.

1360.
172200.

76800.
666000.
142100.

33300.
460000.

35000.
246525.

11000.

4500.
4000.

12000.

26720.
115000.

61100.

70000.
102000.
680600.

1600.
4200.
3000.
800.
165100.
112700.
3560000.
6000.

36380.
110360.
136000.
286000.

64505.

45000.

18000.

17600.

SUMMARY

450, 000.
190, 000.
5.

5, 000.
5, 000.
6, 000.
8, 000.
16.

19.

30.

90, 000.
75.
325.

1, 000.
1, 500.
50.

100.
100.
150.
310.
900.
700.
300.
400.
700.
90.

4, 000.
200.

1, 000.

OF

REMA/

14000.
348300.
100000.

850.
175070.

74880.
682650.
132153.

16650.
450000.
190000.
246525.

10000.

5000.
6000.
8000.

85504.
218500.

91650.

90000.
112500.
269750.

2000.
3000.
3000.
800.
127000.

73500.
689750.

3600.

74900.
106800.
136000.
400400.

61110.

40000.

3600.

11000.
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274
275
276
277
278
279
280
281
282
283
284
285
286
287
288
289
290
291
292
293
294
295
296
297
298
299
300
301
302
303
304
305
306
307
308
309
310
311

312
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45, 000.
45, 000.
225, 000.
100, 000.
100, 000.
100, 000.
100, 000.
100, 000.
100, 000.
100, 000.
100, 000.
10, 000.

35000.
398400.
52500.
188600.
498400.
92400.
117300.
73500.
99200.
956550.
58500.
19600.
14500.
84400.
52185.
22950.
8675.
200.
18600.
7780.
3450.
26250.
10920.
35480.
45000.
45000.
225000.
100000.
100000.
100000.
100000.
100000.
100000.
100000.
100000.
10000.

SUMMARY

50, 000.
50, 000.
780, 000.
115, 000.
115, 000.
115, 000.
115, 000.
115, 000.
115, 000.
115, 000.
115, 000.

12, 000.

OF

REMA/

52000. 00
100000. 00
50000. 00
747000. 00
18375. 00
105800. 00
716450. 00
182000. 00
149500. 00
98000. 00
86800. 00
683250. 00
70200. 00
22400. 00
20300. 00
84400. 00
62125. 00
19125. 00
6940. 00
400. 00
15810. 00
6613. 00
3450. 00
22750. 00
10296. 00
35480. 00
50000. 00
50000. 00
780000. 00
115000. 00
115000. 00
115000. 00
115000. 00
115000. 00
115000. 00
115000. 00
115000. 00
12000. 00
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313
314
315
316
317
318
319
320
321
322
323
324
325
326
327
328
329
330
331
332
333
334
335
336
337

338
TOT
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110, 000.
1, 010, 000.
180, 000.
75, 000.
220, 000.
1, 950, 000.
5, 000.
15, 000.
30, 000.
30, 000.
30, 000.
40, 000.
40, 000.
40, 000.
40, 000.
65, 000.
65, 000.
65, 000.
130, 000.
8, 000.
130, 000.
120, 000.
40, 000.

15.
19, 900, 000.

00

110000.
1010000.
180000.
75000.
220000.
1950000.
5000.
15000.
30000.
30000.
30000.
40000.
40000.
40000.
40000.
65000.
65000.
65000.
130000.
8000.
130000.
120000.
40000.
0.
450000.
19900000.

00

209, 715, 900. 50

SUMMARY

OF

00
00
00
00
00

00

281, 165, 720. 00

REMA

120000.
1100000.
510000.
85000.
80000.
1900000.
5000.
5000.
35000.
35000.
35000.
55000.
55000.
55000.
55000.
75000.
75000.
75000.
150000.
10000.
150000.
125000.
50000.
0.

300.
28000000.

120, 000.
1, 100, 000.
510, 000.
85, 000.
80, 000.

1, 900, 000.
5, 000.

5, 000.

35, 000.
35, 000.
35, 000.
55, 000.
55, 000.
55, 000.
55, 000.
75, 000.
75, 000.
75, 000.
150, 000.
10, 000.
150, 000.
125, 000.
50, 000.
.00

.01

28, 000, 000.
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